NOTE: MARK ALL PACKAGES WITH PAGE OF  PAGES
ORDER FOR SUPPLIES AND SERVICES ORDER NUMBER/CONTRACT NUMBER 1 I 3
1. DATE OF ORDER 2. ORDER NUMBER 3. CONTRACT NUMBER A ACT NUMBER
JUL 25, 2007 GS-P-09-07-KS-0034 DE-AM36-87EE73568 PJ7J01440
IMPORTANT:

* This form is not to be used as an invoice. See reverse for invoice requirements and payment informaiton.
* The invoice remit to address must be the same as Block 12. Notify the contracting/ordering officer if the informaiton in

Block 12 is incorrect.

* Failure to show the ACT number (Block 4) on invoice will delay payment and render the invoice improper.
* Failure to mail invoice to address in Block 24 will delay payment.
* Failure of service contractors to provide informaiton in Block 9A will result in 20% of payment being withheld

(26 U.S.C. 3406(a)).

7. 10: CONTRACTOR  IName, address and ZIp code)

00017697

JOHNSON CONTROLS GOVERNMENT SYSTEMS LLC

507 E. MICHIGAN ST.
MILWAUKEE WI 532025202

9A. EMPLOYER'S IDENTIFICATION NUMBER

R o < R 22 R
D A. PURCHASE

Please furnish the following on the terms specified on both
sides of the order and the attached sheets, if any, including

B. DELIVERY
is delivery order is subject to instructions contained on this

side only of this form and is issued subject to the terms and

Jecodions of the above numperadcontracy
C. MODIFICATION NO, AUTHORITY FOR ISSUING

9B. CHECK, IFAPPROP

Except as provided herein, all terms and conditons of the

381943619 D zol;?LD original order, as heretofore modified, remain unchanged.
10A. CLASSIFICATION
B. OTHER THAN C. SMALL D. SMALL :
A. SMALL SMALL BUS- DISADVAN- WOMEN- A. CORPOR- 6. PARTNER- O - SHRE
BUSINESS T ATION SHIP

11. ISSUING OFFICE/Address, zip code.) KS000

GSA, PBS, REAL PROPERTY
PROGRAMS DIV

CONTRACTS SECTION, 9PMFC

450 GOLDEN GATE AVE, 4TH FLOOR

12. REMITTANCE ADDRESSIMANDATORY] 00017697

JOHNSON CONTROLS GOVERNMENT
SYSTEMS LLC

C/O BNY ASSET SOLUTIONS

600 E. LAS COLINAS BLVD. SUITE 1300

13. SHIP TO (Consignee address, zip code.)

501 WEST OCEAN BOULEVARD
LONG BEACH CA 90802-4213

14, PLACE OF INSPECTION AND ACCEPTANCE

15. REQUSITION OFFICE (Name, symbol and telephone no.)
9PMFT (Technical-RPPD)

16. F.0.B. POINT 17. GOVERNMENT BIL NO. 18. DELIVERY F.0.8. POINT ON OR |19. PAYMENT/DISCOUNT  TERMS
Destination BEFORE FEB 012009
20.SCHEDULE
ITEM NO. SUPPLIES OR SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
ORDERED
{A) (8] © (D) (€) (F)

See Continuation Page for Line Item Details

21. RECEIVING OFFICE (Name, symbol and telephone no.)

g
300-Als) > $0.00

22. SHIPPING POINT

23, GROSS SHIP WT

GRAND ’
TOTAL $0.00

24, MAIL INVOICE TO: (Include zip cade) FBRCP

General Services Administration (FUND)

25A. FOR INQUIRIES REGARDING
Patrick G. Jones

PAYMENT CONTACT: 258. TELEPHONE NO.
415-522-3345

GREATER SOUTHWEST FINANCE CENTER 26A. NAME OF CONTRACTING/ORDERING _ OFFICER (Type) 268. TELEPHONE NO.

PO BOX 17181
FT WORTH TX 76102-0181

GENERAL SERVICES ADMINISTRATION

2. CONTRACTOR'S 0O

1S 522-3395"

RIGINAL GSA rorm 300 (ReV. 2-33)
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PRICE PROPOSAL

Replace entire section with the following sheets.



\JHNSON GSA Long Beach and Sama Ana
CO NTR LS Final Proposal

PRICE PROPOSAL
SUMMARY

Johnson Controls is pleased to provide the following Price Proposal for the Energy Saving
Performance Contract (ESPC) project at two GSA facilities in Southern California: Glen M.
Anderson Federal Building in Long Beach and the Ronald Reagan Federal Courthouse in Santa
Ana under the Department of Energy (DOE) Western Region Super ESPC contract. The attached
Schedules DO-1 through DO-5 and the supporting Energy Conservation Measure (ECM) Cost
Breakdown sheets provide the required details for this Final Proposal. An Investor Deal
Summary (IDS) is included at the end of this section. The Investor Deal Summary is provided at
the end of this section following the Cost Breakdown sheets.

The financing agreement has been structured with the following assumptions (all savings are
shown prior to escalation):

» Total [nvestment: $3,827,467, excluding financing procurement costs and construction
period interest

« Total Investment: $4,114,165, includes financing procurement costs and construction
period interest

» Financing Procurement Costs and Construction Period Interest: $286,698

» Total Investment Financed: $4,587,879

» Interest Rate: 6.15%

« Estimated Annual Energy and Water Cost Savings: $270,350

« Estimated Energy Related Operation and Maintenance (O&M) Savings: $8,525

» Estimated Total Annual Cost Savings: S278,875

« Estimated Year | Cost Savings: $336,676

o Guaranteed Year | Cost Savings: $319.615

« Construction Period Savings Payable at Acceptance: $186,792

« Utility [ncentives Payable at Acceptance: $286,922 (paid from utility to Johnson
Controls)

o Award Date: July 25, 2007

o Mobilization/Start of Construction: August 1, 2007

o Final Acceptance and Proof of Performance Period Started: December 1, 2008
o Acceptance and Proof of Performance Completed: February 1, 2009

» Invoice to Government for First Contractor Payment: February 1, 2009

« Contractor Payments: Annual in Advance starting March 1, 2009

o Delivery Order Contract Term: I8 years and 7 months (including 19 months for
installation and a Performance Period of 17 years)

Use or disclosure of data contained on this sheet is subjeet to the restriction on the title sheet ot this proposal. 72407
Price Proposal 1



GSA Long Beach and Santa Ana
Final Proposal

Johnson Controls will issue the Investor Deal Summary as part of the competitive lender
selection process on June 4, 2007. The lender selection memorandum will be provided as part
of the final Price Proposal.

ESCALATION

Johnson is stipulating individual escalation factors for electricity, natural gas, water and sewer
and operational savings. For electricity an escalation factor of 3.31% is applied throughout the
contract period. This rate was determined using energy data presented in the Government's
publication, reference number NISTIR Publication 85-3273-21 (rev. 4 06), entitled Energy Price
Indices and Discount Factors for Life Cyele Analysis - April 2006, The determination of the
escalation rate for electricity is made in part on the basis of the estimated general inflation rate
which is applied to the water and sewer and operational savings for this project. The estimated
general inflation rate was found to be 4.11% and is based on data obtained from the Bureau of
Labor Statistics data for the period 1979 through 2006 for Los Angeles. Riverside and Orange
Counties for “All items less Energy”, series [D CWURA421SAD. The 4.11% general inflation
rate is the anticipated trend for general inflation over the delivery order contract term.

For natural gas, Johnson Controls is applying an escalation rate that varies with each future
contract year. The data was obtained from the Energy Information Administration’s Annual
Energy Outlook 2006 Report, Supplemental Figure 82: Lower 48 Natural Gas Wellhead Prices in
Three LNG Supply Cases, 1990-2030 for the High LNG Case. US Average. This case was
chosen as the current prices of natural gas are generally considered to be at their peak prices,
consistent with two recent “critical” events, the El Paso HP line closure in 2001 and Hurricane
Katrina in 2003, which drove natural gas prices well above historical norms. Recent data shows
these prices to be dropping and the Annual Energy Outlook 2006 shows this trend to continue for
several years. The high LNG case was chosen as a result of research into the California natural
gas market dynamics and impact of constructing LNG facilities for the California market. The
discussion paper and its associated reference matenials are included as an Appendix to this Price
Proposal. The natural gas escalation schedule is reflected in the escalation rate for natural gas in
the Savings Escalation and Total Guarantee by Saving Type Schedule.

TITLE

Title to the Johnson Controls-installed equipment and improvements furnished under this
delivery order shall pass to the Government upon acceptance ot the installation as complete.
Johnson Controls will remain responsible for all performance requirements specified in the
delivery order including vepairs and operations and maintenance of the installed equipment, as
described within this proposal. The financier of the installed energy conservation measures may
retain a securily interest in the equipment and improvements. subject to and subordinate to the
rights of the Government. [n no event shall such security interest allow unlimited access 1o the
federal facility ftor the purpose of disabling or removing any equipment or systems without
written permission from the Agency Contracting Otficer. Johnson Controls may be required to
assign to the Nnancing source s rights and responsibilities under this delivery order including
rights to pavments by the Government n the event of default by Johnson Controls.

| s e s losure of Jaty contginad on tss <hiest s subrect o dhe restrzeton on thie ke <besr o1 thia prisposal 4 1)

Price Proposal 2



\J HNSON GSA Long Beach and Santa Ana

CONTR LS Final Proposal

SCHEDULE DO-I

GUARANTEED ANNUAL COST SAVINGS
AND ANNUAL CONTRACTOR PAYMENTS

[ sclected, the Contractor shall complete the installation of all proposed ECMs not later than 19 months after
delivery award.

Delivery Order No.: Contractor Name: Project Site:
Johnson Controls GSA Long Beach and
| Government Systems Santa Ana
(a) (b) (¢)
DES Proposed Annual Guaranteed Annual Annual Contractor
Cost Savings Cost Savings Payments

Performance Period Year S S S
ZERO S 5 473714 |8 473,714
ONE S S 319.615 | S 793,328
TWO S S 336345 | S 336,344
'HREE S S 352873 | S 352.872
FOUR S S 368.023 | S 368.022
FIVE S S 382912 | S 382911
SIX S S 398.200 | S 398,199
SEVEN S S 415,638 | S 415,637
EIGHT S S 431,743 | S 431,742
NINE S S 447,283 | S 447,282
TEN S S 462.380 | § 462,379
ELEVEN S S 477,940 | S 477,939
TWELVE S S 495394 | S 495,393
THIRTEEN S S 511,760 | S 511,759
FOURTEEN S S S3LIR3 | S 531,182
FIFTEEN 5 S 330,737 | S 550,736
SIXTEEN S S 3693513 | S 569.512
SEVENTEEN S S 588.392 | S 427,680
EIGHTEEN S S - S
NINETEEN S S S -
TWENTY S S S -
TWENTY-ONE S S S
TWENTY-TWO
TOTALS S 8531438 [ S 8113645 | S 8,426,632

Notes:
(1) The first year (Year One) DES Proposed Annual Cost Savings retlect technical proposal and engincering
estumates as presented in DO-4.
(2) The "Proposed Guaranteed Anpnual Cost Savings” are based on the site-speeific M&V Plan,
(3) The total of Annual Contractor Payments represents the Delivery Order price and should be supported by
information submitted in and provided with Schedules DO-2 and DO-3
(4) Ifapplicable, Pre-Performance Period payments will be submitted for Year Zero.
(3) The Proposcd Guaranteed Annual Cost Savings must exceed the Annual Contractor Payments (exeept Year
Zcro) for cach vear of the delivery Performance Period
(6) Provide escalation rates applicd 10 Inttial Estimated Annual Cost Savings in column (a) as tollows
a) Energy Rates: Electricity = 3.31%. Natural Gas = various, see Savings Escalation Schedule, Water = 4.1 1%
(specify ¥ escalation for cach encrgy type (¢leetricity, natural gas, cte.) if different).
b) Encrey-related O&M Savings = L11%,.
(7) Year | savings are escalated per the Savings Escalation Schedule to account for antietpated mntlation and utility
rate inercases during coustruction
(8) Pre-Performance Pertod pavments, including Construction Period savings, are payable by the GSA at the nnwe

of the first Performance Period payment.

Use or disclosure of data contiined on this sheet is subject 1o the restriction on the utle sheet of this proposl,
Price Proposal 3
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JEHNSON
CONTRELS

and Santa Ana
Final Proposal

GSA Long Beach

SCHEDULE DO-3
PERFORMANCE PERIOD CASH FLOW

Project Site:

Delivery Order No: Contractor Name:

GSA Long Beach and Santa

Jolmson Controls

Al | Ciovernment Sysieis

Project Capitalization Applicable Financial Index  US Treasury Average Life  Issue Date 7202007
Total Implementation Price (120-2 Towl) $ ' A07 Feeasury Term (Years) \werage Lile Source \verage Lale
Financing Procarenwent Price (5) S280.09% Index Rate Efective Through 7/272007
Less Pre-Perlormunee Penod Payments S473.714 Added Prenium
TOTAL AMOUNT FINANCED $3.640451 Project [nterest Rate
Tetin [H‘ 1 2 3 4 5 G 7 3 9 10
\inual Cash Flow (Perfonmance Penod)
Debt Service

Loterest (S)

Prncipal Repayment (3)
TOTAL DEBT SERVICE (a) ST05.830 $2049.409 S283.927 $297.004 S$309.764 $322.863 $338.039 $351.819 $364.958 $377.587
Pertormancee Period Expenses

werment - Adiminisie

Uperabivis

Mautnten

Repart and Replucement

Measurenient and Verilication
SUBTOTAL Pertormance Perod Expenses
Pevtormance Period Mark-Up (%)
Pectormance Petiod Mark-Up (5)
Contructor Price Coneession
TOTAL PERFORMANCE PERIOD EXPENSES (b) S87.498 S00.935 SON 9435 S71.013 573,142 $77.598 $79.923 S82.324 S84.792
Total Amount Contractor Payments (i) + (b) $473.714 $793.328 5330, 344 $3IS2 872 $308.022 S382 911 S3YN, 199 $415,037 3431.742 47,282 30621.379
Nutes:
) Pertornmmes Penod Expenses shull include only direet costs, and a0 Implementation Penod expen
(2} Contraetot shall swaeh adeguate supporting mfonmation detwling twl Performance Penod expenses (divect costs), in accordznce with Section H.24,2 of the contract
13) [Happhea contractor shall specity escalation rate applied to Performance Period expenses 3%
(4) [Happlicable ‘ertormance Perod pay s will be applied in Year Zero o reduce prineipal rep:
(3) Pre-Pedomnce Penod payments top Construetion Period savings, are payable by the GSA authe time of the fiest Pectonmance Period payment. Unlny reluted incentives are to be assigned by the GSA for
(0) Fivaneing Procurenic riee ineludes Constructon Penod mterest, perlormance and payiment bonds, Johinson Controls labor required W execute linancing documents sud applicable lender fees

112407

Use or disclosure of data contained on this sheet is subject w the restriction on the title sheet of this proposal

n

Price Proposal
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JGHNSON
CONTRSELS

Final Proposal

SCHEDULE DO-3

PERFORMANCE PERIOD CASH FLOW (page !

Project Site:

Delivery Order No:

Contractor Name:

GSA Lony
Beuch and
Suniki Ana

Johnson Controls

| Government Systems

Annual Cushi Flow (Performance Penod)

"~
[

Lebt Service

Totls

lualcrest ()

Principal Repayment ($)

TOTAL DEBT SERVICE (4)

NOV3T, TS

Performance Period Expenses

Munugement . Administration

Uperitions

Mintenunce

Repur and Replucemen

Measurement and Verification

SUBTOTAL Perfomunce Period BExpenses

Perfurimunce Period Mark-Up (*4)

Pertormunce Period Mark-Up (5)

TOTAL PERFORMANCE PERIOD EXPENSES (b)

51.489.454

Total Amount Contractor Payments (a) + (h)

H8,420,032

Use ar disclosure of data contamned on this sheet is subject to the restriction on the title sheet of this propuosal.

Price Proposal
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JGHNSON
CONTRELS

GSA Long Beach and Santa Ana
Final Proposa

SCHEDULE DO-4
DELIVERY ORDER PROPOSED FIRST YEAR ANNUAL COST SAVINGS

Project Site; Dedivery Order No: Contractor Naune: Project Square Footage (KSF)
CaA Long Beach und Sunc Juluson Canuols Governent
A Systenis 77
(- ()
10034137 Other (k)=
() (b2) «wh (c2) () (d2) bil-tdi+el Encrgy- ()t () (m)=
ECM Eleetric Elcctric Electric Nitural Natural (cl) (c2) Taotal D24e2+d24+¢2 | Related and (1) ) Estimated i (h/(k)
Eoergy Lnergy Demand | Demand Gas G Other Other Encrgy Futul Ener O&M Cost| Water Water | Annual Cost | Tmplementation | Simple
ECM Buseling Suvings Suvings Suvings Savings Suving Suvings Suvings | Suvings | Savings Cost Suvin Suvings Suvings Savings P'rice I'uy buaek
Tech No. No. (MBtu/ve) ] (KWhive) (5/yr) (K\W/vr) (N vr) NBtu/yr (3/v1) MButwyr) Syr) MBtu/yvr) (3/v1) (M/vr) (heralive) (Syr) (> (v rs)
Ll
( 2.3
L y Y., |
\ i AL
( 15 |
ECM hinplemcntation Price I8y | S 251594 5770 1S 95,049 (TUVIS)H S (83053) S (228 > 207010 | S N.525 300 | 8 3340 ] ) SHI3 1S 3008147 12.94
'roject Direct Costs (Less Proposal Desclopient Surveys) S 230,029
Adjustinent to et Minimum Project Murckup of 24% per NOTTA > R
Lguipment Sabyvage Price Reductiva loe ECM L1 S (1Y.350
Mol J l PSATASN | S 231994 5.770. | § 93,049 D913 S (83,033 S (22541 » 7010 S 852 ot » S0 S I8 875 | S A N27.0 3.72
Nutes:
(1) Project S soutage (o LOOU ST ) < Inclade oaly butlding squine foota lected by mstalled ESPC i project
‘ w ol wsertestunated energy buscline by ECN and wotal project in MBwa based on DES wnd Final Proposal data
‘( 4) o colusmn e 1), Soonual electrie demuand savigs (KWoyr) 1s the swn of the monthly densind savings
Ch) Energy cunversion factols for MBra: MBw - 106 BualUs Elecricity - 0003413 MBw kWL Nuteral Gas - 0.0 MBuu/therm § #2 Ol -00128 MBrugul,
|
JOS ) Specily "Uihier” cuergy savings an fed L) & (e 2)as applicable. Include ene Bpe NA Caerpy units . NA Cund B conversion fsetor NA - Bre NUA (i)
HO) L he aunual suvings dollas retlected von Sehiedule DO=4 do not include escalation
Use isclusure o data contuned on this sheet s subject o the restriction on the ttle sheer of this proposal. 2410
3

Price Proposal



Final Proposal

HNSON GSA Long Beach and Santa Ana
LS

SCHEDULE DO-5
ANNUAL CANCELLATION CEILING SCHEDULE

Project Site: Delivery Order No: Contractor Name:
Johnson Controls
GSA Long Beach and Santa Ana | Government Systems
Outstanding Capital Investment Total Cancellation Ceiling |
Installation Acceptance b 4,114,165 | 8 4.361,015
End of Year One S 3.627.784 | § 3,845,452
End of Year Two $ 3572298 | § 3,786,636
End of Year Three : 3 3497944 | § 3,707,821
End of Year Four S 3405047 | § 3,609,350
End of Year Five S 3,292,776 | S 3,490,343
End of Year Six ) 3159551 | 5 3.349,124
End of Year Seven S 3.001.843 | S 3,181,954
End of Year Eight S 2.819.582 | § 2,988,757
End of Year Nine 3 2,611,891 |8 2,768,604
End of Year Ten S 2l 001 |5 2,520,363
End of Year Eleven S 2,114,928 | § 2,241,824
End of Year Twelve b 1,819,837 | § 1,929,027
End of Year Thirteen 5 1,491,619 | § 1.581.116
End of Year Fourteen S 1,125,032 | § 1,192,534
End of Year Fifteen b 717,397 | § 760,653
End of Year Sixteen S 295,125 | § 312,832
End of Year Seventeen S -5 -
End of Year Eighteen S -8 -
End of Year Nineteen S = %
End of Year Twenty S -| S -
End of Year Twenty-One S =| & -
End of Year Twenty-Two 3 = % :

Notes:

(1) Outstanding Capital Investment - A fixed subset of Total Cancellation Ceiling. Constitutes the remaining
unamortized principal on total Amount Financed for each time period specitied above plus any prepayment
charges, as negotiated for the Delivery Order.

(2) Cancellation Ceilings for each time period specified above establish the maximum termination liability for
that time period. Actual total termination costs will be negotiated.

(3) The contractor may attach a monthly Financing Termination Liability Schedule that must correspond to the
annual amounts submitted above in each year for Outstanding Capital Investment.

(4) In the event of delivery order cancellation or termination for convenience. FAR 32.217-2 or 32.249.2 will
apply. Changes to a delivery order based on mutual agreement of the parties rather than cancellation or
termination may use the information in this schedule,

Use or disclosure of dita contained on this sheet is subjeet w the restriction on the ttle sheet of this proposal. 61307
Price Proposal 9



CONTR!

HNSON
LS

J

GSA Long Beach and Santa Ana

Final Proposal

Proagect Natne GSA Long Beach and Santa Ana
Paoject Cost Plus 1D LR RN I OS] Index Rate: 3.03%
Liess Construction Period Savings Applied al Aceeplanee $186,792.00 Spreud: 1.12%
Less Govermmen Provided Funds Apphed ol Acceplanee SU00 Project Rate: 0. 15%
Leas Unlity Company Rebutes Apphied at Aceepranee $280922 00 Termmation Lia o.00%
Totul Financed Over Pertunnanee Penvid $3.040450.00
Monthly Performuance Annual Sum off Monthly Aunnual Sum of
Payment Interest Pronciple Paymem Monthly P&l Annual Sum of Perod Expense Perfonnmice Period Contractor Contractor Remaming Loan | Loan Ternmnation
Number [Paymwent Daie]  Payment (8) ($) Paymen (3) P& Payments ($) Paymen ($) Expense Payments (3) | Paymenis (8) | Payments (3) Bulance ($) Amount ($)
SHTI4,164.90 $4.361,014.79
| 32009 $2 L0850 S84, 745 ST05,830.17 $57.497.83 $87,497.83 $3A429419.82 $3,635.185.01
> 412009 $17,573 $17.575.7% $0.00 $0.00 S0.00 33,446,995 60 S$3.655,815.34
3 SL2009) $17.605.585 -$17.663.85 S0.00 $0.00 $0.00 S3A04.00] 45 83,072,541 .14
J G22009 $17,756.39 $17,736.39 SO.00 $0.00 S0.00 5348241784 $3,691.36291
3 72000 SIT7.847.39 $17.847 39 $.00 $0.00 $0.00 83,500,265 23 $3. 71028115
G BA20091 S17938.86 -S17.935.8a SO0 $0.00 SU.00 S3518.204.09 83.729.290.34
7 22009 SI8,030.50 -S18,030.80 S0.00 $0.00 $0.00 $3,336,234.89 §3, 748 U8 98
s 10120091 $18,123.20 -518.123.20 0.0 $0.00 $0.00 $3,554,358.09 $3,767,619.58
Y L2009 $I8.216.,09 0.09 SU.00 $0.00 $0.00 83 7418 6,928,603
Y] 1202009] $18.309.44 : A4 SU.00 $0.00 30.00 $3.590.883.62 §3.800,330.64
B! L2000 $ESAD3.28 SIS 40328 St.a0 $0.00 SU.00 $3.009.280.90 S3825.84411
 J24 2020000 $18497.00 -S18.497 o0 $U.00 S705.830.17 S0.00 SR7.497.83 Moo $87.497.83 $3.027,784.49 S3IB45 451 50
13 320101 S18,592.40 $250.817.01 S269,409.41 $00,934.59 $60.934.59 $3.376.967 48 $3.379.585.53
14 402010 $17.306,96 $17,306.96 SU.00 $0.00 S0.00 §3.394.274.44 $3,597.930.90
L3 ST2010) $17,395.60 $17.395.60 SO0 S0.00 MLOO S341L6T0.00 $3.6160.370.30
1] O 120000 SIT7T484.81 -SUT 48481 SU.00 S0.00 $0.00 $3,429.154.90 $3.634.904.20
I7 TU20000 SI7,574.42 ~S17.37442 S0.00 $0.00 $U.00 8$3.446,729.32 N3.633,533.08
IS S20100]  $17,604,49 S17,064.49 SU.00 $0.00 SU.00 53404393 X1 $3,672.257.44
19 S72000]1 $17.755.02 -$17,755.02 $0.00 $0.00 $0.00 $3.482, 14885 S3.691,077.76
20 1012010]  S17.840.01 “$17.840.01 $U.00 S0.00 S0.00 $3.499,994.84 $3,.709.99.4,53
2| 1120800 SITU3TA4T S17.937 47 SU.00 SO.00 SU.00 932332 $3.729.008.25
22 12712010 1802940 -S18.029 4u $0.00 SO.00 SU.0U u61.72 3
23 L2001 SI8121.80 SN 120,80 $U.00 S0.0U $0.00 AIN3.52 $3.767.328.53
24 20172001 $18.214.08 $18,214,08 S0L00 $209,90% 41 S0.00 $00,934.59 30.00 S60,954.59 .298.20 §3,780.030.09
23 312000 $18,308.03 $263,019.30 $283.927.33 S08.944.07 SO8944.67 $3,505.079.63
20 41200 $10.9406.73 316946 SU.00 50,00 .00 3.043.17
a7 S12000] $17,033.58 SU.00 S0.00 S0.00 3 1.098.76
2% o/ L2000 $17,120.88 3 $0.00 50,00 $0.00 $3,357,750.09 5924689
9 702011 $17,208.02 $17,208.62 $0.00 50,00 SG.00 $3,374,988.71 7A488.03
30 SA2001 ] $17.296.82 -$17.296.82 SO SO0 SU.00 $3.392,285.53 5.822.606
3 U200 $17.385.40 1 T385 40 $0.00 S0.00 S04 $3.409,670.99 4.251.25
32 Hi 12001 S17474.50 F17 47450 S0y S0.00 $0.00 8342714550 32.774.29
33 1120t $17.5604.12 -517.564.12 S0 S0.00 Loy 53444, 709.68 1,392.20

Use or disclosure ol daa comtained on this sheet is subject w the restriction on the tde sheet of this propasal.
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Monthly Performance Annual Sum ol Monthly Annual Sum ol
Payineit Interest Principle Payment Moutlily P&l Annual Sum ol Penod E Perlormance Penod Contructor Contractor Remuining Loan | Loan Termination
Number [Payment Date]  Payment (5) (%) Payment (3) P& Payments (3), Payment (3) Expense Payments (5} | Paymients (3) Payments (3) Bulunce (%) Amuount (3)
34 1270720101 $17.654,14 -517.054.14 S0.00 $0.00 S0.00 $3.462,363 .51 $3,670,105.64
iS5 12012 81774401 -517.744.61 s0.00 S0.00 50.00 $3.480.108.43 $3.088,914.93
S0 AN2003] BIT.835:50 -3 1 7.833.56 $0.00 $283.927.33 $0.00 SO8.944.67 S0.00 6894067 $3.497,943.98 $3,707,820.62
i M20121 817,920.90 $279,082.36 S297,0049.32 S71,012.08 $71.012.68 5$3.218.861.63 $3.411,993.32
1N 12012] $16496.67 -5 10.A440.67 $0.00 $0.00 50,00 $3,235,358.29 $3.429479.79
9 5/01/72002] $16:5381.21 -$16.581.21 $0.00 $0.00 $0.00 $3.251,939.50 $3,447.055.87
40 G/2012] $16.660,19 -5 16,000,149 $0.00 50,00 S0.00 53,208,605.09 $3,464,722.04
41 T2012]  $16,751.60 516,751,060 50,00 50,00 S0.00 $3.285,357.30 $3 48247874
42 S/20012) 16,837 46 -3 16.837.40 $0.00 $0.00 50,00 $3.302.194.75 $3.500,326.44
43 92012 $16,923.75 -$16.923,75 $0.00 0,00 S0.00 $3.319.118.50 205,01
A4 1O/12012] 517,010,458 “$17.010.48 $0.00 50,00 50,00 $3.336,128.98 6,296.72
45 L2002 $17.097.66 -517.097.66 $0.00 50.00 50.00 $3.353,2206.65 $3.554,420.24
40 122012 -$17,185,29 $0.00 S0.00 $0.00 $3,370,411.93 $3.572,636.65
47 171172013 -517,273.36 $0.00 $0.00 50,00 $3,387,085,29 590,946.41
+8 20072013 $17.301.89 -$517.301,89 $0.00 $297.009.32 50.00 $71.012.68 50.00 STLO12.68 $3.405,047.18 $3,609,350.01
44 A2013] 81745087 $292.317.45 $309,768,52 573,142.49 $73,142.49 $3,112,729.53 $3,299 493 .30
50 4 1/2013] $15,952.74 -$15.,952.74 $0.00 $0.00 50,00 $3,128,682.27 $3,316,403.21
3l S2003] $16,034.50 -5 16,034.50 $0.00 50,00 50,00 $3,144,716,77 $3.333,399.77
32 O2003] $16,1106.67 -$16.110.67 $0.00 50.00 $0,00 $3,160,833 44 $3,350,483.45
53 NI2003] $16.199.27 -516,199.27 $0.00 50.00 50.00 $3;177,032.71 $3,367,654.68
54 B1/2013] §$16,282.29 -$16,282.29 $0.00 S0.00 $0.00 $3,193,315.00 $3.384,913.91
53 G2013] $16.365.74 -516,305,74 $0.00 50,00 50.00 $3,209,680.74 $3,402,261.59
30 12013 $10449.061 -S16.449.61 $0.00 50.00 $0.00 $3.226.130.36 $3.419,695.18
57 FIA2013] $16,533.92 $16.533.92 $0.00 50,00 S0.00 $3,242,664.28 $3.437.224.13
38 12/12003]  $16,618.65 S16,018.65 S0.00 50,00 $0.00 $3.239.282.93 $3,454.839.91
SN L2014 $16,703.83 516,703,583 50,00 S0.00 $0,00 $3.275,986.706 $3.472,545.96
(0] 2002014 §16,789.43 “S16,789.43 $0.00 $309,768,52 S0.00 §73,142,49 30,00 $73,142.49 £3,292,776.19 AY0,342.76
ol 32004]  $10,8735.4% S305,987 44 $322.862.92 $75,336.09 33609 $2,986,788.75 3,165,996.08
02 412014 $15.307.29 -513.307.29 50,00 S0.00 $0.00 $3.002,096.04 $3,182.221.81
03 S2004 i5.74 -515,355.74 50,00 S0.00 $0.00 $3.017481.79 $3,198,530.09
04 Ga1/2014 54 -5 15.404.59 S0.00 50.00 $0.00 $3,032,940.38 2144923, 16
3 2004 $15,543.83 000 50.00 $0.00 $3.048,490.23 $3,231,399.64
60 82014 S15.623.51 -$13,623.51 S0.00 S0.00 $0.00 $3,064,113.74 $3.247,960.57
67 WL20014]  S15,703.58 -515,703.58 S0.00 SU.00 $0.00 $3,079.817.33 53,204,000.36
(i) 102004 $15.784.06 -513,784.00 $0.00 S0.00 hIVRDIY] $3,095,601.39 $3.281,337.47
[ L2004 515,804.90 -513.804.90 50.00 S0.00 $0.00 $3.111,460.35 §3,298,154.33
74 12172014 $15.946.27 -$15.946.27 50,00 $0.00 $0.00 $3.127412.61 $3,315.057.37
71 L2005 $16,027.99 $16,027.99 50,00 $0.00 $0.00 $3. 143,440,060 $3.332,047.04
T2 2E02015] $16,110.13 516,110.13 30.00 832286282 $0.00 $75.336,09 5000 $75.330,04 $3,159,550,73 $3.349,123.78
73 V20151 S16,192.70 $321 846,05 S338,038.75 $77.598,26 $77.598.20 37.704.69 $3.007,966.97

Use or disclusure ol duta contained on this sheet is subject w the restriction on the title sheet o this proposal.
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Monthly Performance Anaul Sum of’ Mombily Annual Sum of

ayimnent Interest Principle Payment Munthly P& Annual Sum of Period Expense Performance Period Contracior Contructur Remaining Loan | Loan Terminatiun

Number JPayment Date]  Payment (S) (5) Payment (S) P&I Paymems ($) Payment (8) Expense Payments (8) | Payments(S) | Payments (8) Balunee (8) Amount ($)
74 4 1720013]  S14.343.24 S14,543.24 S0.00 S0.00 S0.00 $2.852,247.92 S$3.023,382.80
73 2015 Si4.617.77 S0l 777 S0.00 S S0 52 R00.805.09 S1O3RB77.03
i o 12015] 51468269 -5 14,002 09 S0.060 S0.00 RTERTI] 52.851,358.38 S3.034.451 88
77 T2003] S14.767.99 S14.707.99 S0.00 SO0 50,00 $2.890,320.37 S3.070,103.95
78 82005] S14.843.07 -5 1484307 S0,00 S0,00 S0.00 S2.911,170,04 53085540 24
1) W2BIS]  S14.919.75 -S14.91%.75 50.00 SO0 S0.00 52,926.089.79 830165317
hit} TOPL20015]  S14.996.21 S140906.21 50,00 S0.00 S0.00 82,94 1,086,00 S3.117.551.16
| LIA12015] S15.073.07 S15.073,07 s0.00 S0.00 S0.00 52,956,159.00 §3,133,528.0l
B2 12/ 3003 $15.150:32 S13,150,32 S0.00 S0.00 S0.00 S2.971.300.38 S3 149587 94
Ha E2010] 513227594 -S15.227.906 S0.00 5000 S0.00 $2.980,337.34 S3,165,729.58
8 212016 S15506.00 -515,306.00 S4.00 S338.038.75 S0.00 S77.5398.26 S.00 S77.598.26 S3,001.843.54 S IBLYSI
bR V2006 SI5.38445 8336434 38 8331, 81883 S79.923.18 $79.923.18 S2.665,408.90 $2,825333.50
s 4 1. 2016] S13.66022 S13ao022 RO SO.00 so.0n S2.079.0069. 18 S283U813.34
R7 37°2016] S13.73023 -S13,730.23 S0.00 S0.00 S0.00 S2.092. 79 4| S2 834,367 .38
8§ 6 1°2000]  S13.500.60 -5 13,800.60 S0.00 50,00 50.00 82,700.600,01 S2808.996.01
bl T2010) S13371.33 SI3B871.33 50,00 S0.00 S0,00 52,720.471.34 N2 8R3GH9.02
Wik 21216 S13942.42 S13042.42 S0.00 SOL00 S0L0() $2.734.413.75 S2.RUNATH.AN
a1 9120l SI4013.87 -S14.013.87 50.00 SOUG0 Sh.un §2.748.427.62 §2.913.333.28
5l 10120010 SI14.U85.09 =S 14085 0% S0.00 SO0 Sh.u0 S$2,762.513.31 3202826411
73 VIZL2006]  S14.157.588 -S4 15788 Seou SO0 St SLTTGT Y S2.943271 47
4 1212010 S14.230.44 =S14,230.44 S0 S0.00 S0.00 82.790.901.63 82.958,335.75
W3 L 12017 S14.303.37 -514.303.37 S0.00 S0.00 S0,00 $2.505.205.01 S2973.317.31
Y0 2120171 S14.370.08 S1ATO.08 S0.00 S351.818.83 S0.00 ST9023.18 S0.00 ST9923.18 158108 3,750,358
w7 PI2017] S14450.30 5350,507.24 S304,937 30 SR2,324.44 SE2.324.44 $2.469,074.48 5261721895
Uy SL2017] 81265401 S12634.01 S0 .00 5060 S0.00 S2A81, 72848 82.630.632.14
W SA201T] S12.718.80 51271880 S S0.0u S0.00 52484 447,34 S04, 01418
10 O12007] $12,784.04 51278404 S0.00 S0.00 50,00 82.507.231.38 §2,057,663.2
[ 712017 4950 S 12.849.50 50,00 50,00 S0.00 20,08(1.95 S3671 283,
12 SAL20171 S12.91541 SI291541 50,00 50.00 S0.00 2.990.30 52,084.970,14
103 2122017 S12.981.461 -Si2usl.6l 50.00 S0.00 Sthou 4597797 5 2.098,730.64
(8 1012017 S15.048.14 SS1048, 04 S0.00 S04 SO0 52,359,026, 10 STTN2567.67
UK PUA2Z007 SI30 1501 -S13.113.01 50.00 S0.00 S0.00 52.7206,409.58
[ 1212007 'S13.83.22 -$13.182.22 S0.00 S$0.00 S0.00 5.323.34
a7 I2018] S13.249.78 S13249.78 SO0 SO.00 S0.00 98.573.12
18 2'I2018] S13,317.6Y -S13.317.00 S0.00 5364957 56 SO.00 SR2 32444 S0.00 S82324.44 S2.61 129080 S1.768.604.25
oy VI2018] 313,385.94 530420074 S377.580.08 584,792.32 S84.792.32 §2.247,690.07 52,382,551 47
11y 4712008] S11.51941 S11,51941 S0.00 S0.00 S0.00 $2,259.204.48 S2.394,762.05
(§R 312018] S11.578.45 STELAT78.A45 S0.00 50,00 S0.00 $2,270,787.93 §2.407,035.20
12 6 12018 S1L65T79 STLO63T.TY S0.00 Shot 50.00 S$2.283 4357 3241937120
13 T2008]  SHIOY97 43 SSEEO9T 43 $0.00 50.00 S0.00 S2.2M,123.15 S2.431,770.53
114 BA12008] SIL 3% S11,737,38 S04 S0.00 SO0 52.305,880.33 S2.444,233.30

Lise or diselusure of dati contained on this sheet is subject to the resteiction on the title sheet of this proposal,
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Monthly Performance Annwal Sum of Monthly Annual Sum ol
Paymem Interest Principle Payment Monthly P&t Annual Sum el Period Expense Performunce Penod Contructor Contractor Remaimng Loan | Loan Terminalion
Number JPaymient Date]  Paymient (S) (5) Payment (8) P&I Payments (5)] Payment (5) Expense Payments (5) | Payments (5) | Payimenis (3) Balance (5) Amount (8)

115 WI2018] S1LEI1T.64 STLEIT.04 S0.00 S0.00 S0.00 SLA1T.098. 10 S2A456,700.05
[N w2018 S11a78.20 SS1LET8.20 S0.00 S0.00 S0.00 $2,329.576,37 $2.46Y,350,95
L7 FLR2Z0I8] STLU39.08 SR .08 S0.00 S0.00 S0.00 8234151545 S2.482.0006.37
(W 12712008 S12.000.27 -512.000.27 50,00 50,00 S0.00 $2.353.515.71 52A494.7206.00
e 1120091 S120061.77 S120al.77 SO.00 50,00 s0.00 52,365,577 48 $2.507.512.13
124 272019]  S13,123:58 -512.123.58 S0.00 5377.580.08 50.00 SR4,792.32 S0.00 S84,792.32 $2.377,701.07 $2,520.303.13
i 2L S13,185.72 SITR AN 539000150 S87.337.50 S87,337.50 $1,999.385.28 $2,119,242,40
2 S120019] S10.246.34 =S 10240, 34 S0.00 50,00 S0.00 5200953162 S2.130,103,52
IES] SU2009]  S10.298.85 -S10,298.83 S0.00 S0.00 50,00 S52,019.830,47 S2.141.020.30
124 G L2018 S10551.63 -S10.35 103 S0.00 S0.00 SU.00 S20300182.10 $2.151.993.03
135 70120191 Slo404.08 SHLAG 08 SUL00 S0.00 S0.00 S2,U40,586.78 S2163,021,99
136 B 12019 SI0A58.01 -SI0A38.01 S.a S0.00 S0.00 S1.051.044.79 82174107 4%
127 920191 S10511.00 S50 50.00 S0,00 50,00 52.0061.550,40 52, 185.239.78
128 1120191 S10.565.48 SH0305.48 S0.00 S0.00 S0.00 S2O072.121.87 S22 090,449 19
124 TE L 2009) S10.619.62 -STL619.62 S0.00 50.00 S0.00 S3,082.741,50 $2,207.703,99
| 30 12712009) ST0.674.05 10,674,035 S0.00 S0.00 S0.00 N0 A15.55 5221902048
131 12172020] ‘S10,728.73 -S 1, 728.73 S0.00 SOL00 S0.00 S2H04, 144,30 $2.230.392 96
132 2020 SI1UTES, -S10,783.74 S0.00 S390.601,50 50,00 SKT7.337.50 50,00 S87.337.50 S2.014.928.04 $2.241,823.72
133 1720201 S10,839.01 S34 598,88 S4U5,437.59 S8Y.955.12 SHY.955.12 S1.720.329.16 S1E23.548.91
134 A 1. 2020 SEE16.69 SN 009 St S50.00 SU.00 S1.729, 145,85 S1.832.894,00
135 S 12020 Sss61KT7 -SK.801.87 S0.00 50,00 S0.00 $1.738.007,72 S1.842 288,19
136 O/ 12020]  SKU0T.29 S8.007.29 S0.00 S0.00 s0.00 S1.746.915,00

137 720201 S8M952.94 -88,952.94 S0.00 30,00 50,00 $1,755 80795 S1.801,220,03
138 8172020 SE.HY.N2 -N¥.YUN.N2 50,00 S0,00 S0.00 S1L764.800,77 SLE70.758.78
139 01,2020 SY.044.94 5904494 S0.00 S0L00 S0.00 S1.773.911.72 S1BHO 642
1440 1 172020 SY.081.30 -59.091,30 S0.00 SO0 S0.00 S1.783,003.01 S1LERO.983.20
141 11712020 S9.137.89 SS9 13789 50.00 S0.00 S0.00 S1.792,140.91 S1.EY9,0604,30
142 127172020 5918472 -S9, 184,72 S0.00 S50.00 S0.00 S1.801.325.03 S1.909.405.16
143 202 59.231.79 -SU.231.79 SL00 SU.00 S0.00 S1ERILSST 42 S1LUIY, 19087
144 21202) S9.279.01 -S9.279.11 50.00 S405,437.89 SU.00 S8YLS5,12 S0.00 S89.955.12 S1.819,836.53 $1.929,020.72
145 35172021 59,320,060 5409, 778,44 S48 105 15 SU2,653 85 SUZ.033.85 S1AT0058.04 STAYG.000.52
146 12021 §7.2206.55 -87.220,55 S0.00 Su.00 S0.00 S1.A17.284.59 SEA02.3210606
147 3102021 $7.263.58 -87.203.58 0,00 S0.00 S0.00 S1424.548.17 SLATO021.00
145 ol 2021 5730081 S00.51 SO.00 SU.00 50,00 S1LA431.R48 .98 A S92
144 12021 -8T7,338.23 SU.00 SU.00 st S1A39187.21 IR A4
150 312021 N7 37583 -57 A S0.00 Stou 50,00 S1LAd0,503.04 51,533,350.582
151 9172021 STA13.04 ST 1304 SO.00 S0.00 50,00 S1,433.976.08 S1.541.215.28
152 10/1/2021 5745163 5T 451.63 SO.00 S0,00 50,00 S1401.428,31 51,549, 114,01
153 1171:2021 5745982 ST 4%U.82 50.00 Se.00 S0.00 S1AGE 91K 13 S1.557.053.21
154 12/1/202] ST.A28. 2] SO0 SO S0.00 S1AT0.440.33 Sh3 U331
155 1172022  ST.56699 -57,506,79 S0.00 S0.00 S0.00 S1.484.013.12 S1373,053.9]

Use or disclosure of data contained on this
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Payment Interest Principle Payment Monthly P&l Amnual Sum of’ Period Expense Perlormance Period Contractur Contraciur Remaming Loan | Loan Terminanon

Numiber fPaviment Date]  Payment (S) (5) Payment (5) P&T Payments (5), Payment (5) Laponse Payments (8) | Paymenis (5) Payments (5) Balunce (5) Amount (9)
150 22022 S$7,605.57 -57.605.57 SO.00 S419,105.135 S0.00 S92.0535.85 50.00 S92.653.85 SIAYLGIR.0Y SLSSEL 581
157 3ER023 ST.044.55 S428,102.75 S435,747.30 S95.454.71 S95.434.71 S1O063.515.94 S1127,.326.89
158 4172022 8545052 S$5,450.52 SO0 S0.00 S0.00 S LOOSY00.40 SLI33, 10444
159 S/\2922 S5478.43 -S5.478.45 SO0 SO.00 S0.00 S1,079.444.91 STI38, V11,00
1ok G6/1/2022] 85,500.53 -83,506,33 SO.U0 S0.00 S0.00 S1UTU9S 144 S1I44.748.53
ol 2012022 34,75 34.75 S0.00 S0.00 S0.00 S1ONS 48619 SLI0L615:30
102 8/1/2022 3.12 03.12 SO0 50.00 S0.00 S1LO91.049.31 S1,130.512.27
163 DI02022]  S5,591.63 -83,591.03 S0.00 S0.00 S000 S1OY0,040.94 STLAG2439.59
14 10/172022]  85.620.28 -55.020.28 SO SO.00 S0.00 81:102261.22 S1.168,3596.8Y
105 13172022 $5,649.09 -83.649.09 S0.U0 S0.00 S0.00 SLIO7910.31 S1174.384.93
Lot 12122022 $5,078.04 ~53,678.04 SO0 S0.00 SU.00 S1. 1358835 SLIB0,403.05
1067 112023 -$3,707.14 SO,U0 S0.00 S0.00 S1,119.295.49 S1,186,453.22
168 3,172023 30,39 SO0 S435.747.30 $0.00 SUSA43471 S0.00 S95434.71 S1.125.031.88 S1.192,533.7Y
104 312023 S446,672.53 $452,438.32 S98.297.68 S98.297.08 S678.359.35 S7T19.060.91
174 4712023 5347059 SO0 S0.00 50.00 SO81,835.94 5712274010
171 S 12023 S5 494 S0O.00 S0.00 50.00 5685.330.35 S720,450.17
e O/ K2023 -53,312,32 SO.00 S0.00 S0.00 S688.842.67 ST3L173.23
173 7.1/2023 83,530,532 SO0 S0.00 S0.00 S6R2,372.99 S$733915.50
74 812025 S3548 41 SO.00 S0.00 S0.00 S695921 .40 $737.070.08
175 912023 $3.560.00 83,300,060 S0.00 50.00 S0.00 S69Y 48799 374 1,457.27
170 1012023 S3.584.88 83,554,588 SO0 S0.00 S0.00 S$703.072.87 57435.257.24
177 1E1/2023]  S3,603.25 -83,603.25 SO0 S0.00 S0.00 S700.670.12 S§749.070.09
178 12172023 83.621.92 SO.U0 50,00 S0.00 S710.,297.83 S752915.70
179 E2024 S3,040.28 -53.040.28 SO.00 S0.00 S0.00 S713.938.11 5S750,7
18U 31472024 $3.038.93 -83,058.93 S0.00 S432.438.32 S0 SUN.297.08 S0.00 S98.297.68 S717.597.04 570063
151 312024 $3,677.68 SA38.609.00 S442,257.2% S127, 23972 SI2T224.72 S278.987.45 8S295.730.09
182 412024 S1A429.81 -51,429.810 SO.00 S0.00 S0.00 S280.417.20 $397.242.29
183 52024 SLA3T 14 =S1.437.14 SU.UU S0.00 S0.00 S281,854 40 S2U8.705.00
15 612024 S1A44.50 -S1444.50 SO.00 S0.00 S0.00 $253.298 90 S300.296.83
185 72024 SEA51.91 ~S1A451L91 Su.00 S0.00 S0.00 S284.750.81 S301.835.50
1580 8172024]  SiA59.35 -S1.439.35 SO0 S0.00 S0.00 S280,210.10 S3(13,.382.76
187 92024 S1A60.N3 -S1.400.83 SG.00 S0.00 S0.00 S287.070.95% S304.937.00
188 10, 12024 SIAT 34 -51,474.34 SO0 S0.00 S0.00 $2589,151.33 S300,500.41
189 LEE2024]  STARLD0 -S1.481.90 SO.U0 S0.00 S0.00 $290.,633.23 S305,071.22
14} 12/0/2024 StA%9.50 -5 1,489.50 SO.U0 S0.00 S0.00 $292,)22.72 5309,650.09
11 bL2025 SHAYT.L3 S1A97.13 SU.U0 S0.00 SU.00 S203.619.85 S3L257.04
Y2 2172025 S1.504.50 -S1,504.80 S0.00 S442.287.28 $0.00 S127.224.72 S0.00 $127,224,72 $205,124.63 $312,832.13
193 312025  S1.512.50 S295,124.05 $290,637.17 S131,042.95 S131,042.95 SU.00 S0.00
194 412025 SO0 SO SO.00 S0.00 50,00 S0.00 SU.O0
195 512025 SO0 SIREN SO0 S0.00 S0.00 S0.00 SO.00
196 01,2023 SO.00 S0.00 SO0 S0.00 S0.00 S0,00 S0.00

Use ur diselusure ol data contained on this sheet is subject 1o the restriction on the title sheet ol this proposal,
Price Proposal
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HNSON
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GSA Long Beach and Santa Ana

Final Proposal

Muonthly Performance Annual Sum ol Munthly Annual Sum of
Paymeni literest Pringiple Payment Monthly P&l Annuil Sum of Period Expense Performumee Penod Cuontractor Contractor Remainng Loan | Loan Térmmnanon
Number [Payment Dute]  Puyment (5) (%) Puyment () P&I Payments (5) Payivent ($) Expense Payments ($) Payments (5) Balance ($) Amount ($)
147 172025 SO0 $0.00 R{IRNH] $0.00 $U.00 $U.00 S0.00
(4] 8/1/2025 S0.00 »0.00 SO0 $40.00 S0.00 $U.00 S0,00
|9y 912025 S0.00 $0.00 S0.00 SO0 $0.00 S0.00 S0.00
200 10/1:2025 50,00 $0.00 S0.00 $0.00 $0.00 $0.00 $U.00
201 L2025 S0.00 50,00 S0.00 $0.00 $0.00 $0.00 S0.00
202 [T 2025 50,00 S0.00 0,00 $U.00 $0.00 $0,00 S0,00
203 112020 50,00 S0.00 00 $0.00 30,00 SO0 SU.00
204 2712026 SU.00 $0.00 S0.00 $296.637.17 SULO0 SI131,04295 $0.00 $131042.95 S0.00 50,00
203 312020 SO0 S0.00 5134497517 S134,975.17 S0.00 S0.00
200 41,2020 S0L0u SOL00 $0.00 S0.00 S0.00 50,00
27 512020 S0.00 SO0 $0.00 SU.00 S0.00 SO0
208 o 12026 S0.uu SU.00 $0.00 SO0 S0.00 S0.0U
20y 12020 S0.00 SO Si.ou SUOG SUL0 SU.u0
2iu N2020 Su.ul SULUH) 0,00 SUoa SU.00 SU.00
21l G12026 3000 .00 SU.U0 $0.00 $U.U0 Su00
212 1O 12026 SO.00 S0L00 S6.00 $0.00 SO00 $0.00
713 2026 SU.00 S0 S0 S0 SU.00 S0.00
214 127172026 SU.00 S0.00 St.00 S0.00 U0 0,06
215 1712027 s0.00 $0.00 $0.00 $0.00 $0.00 LU
210 2112027 sS0.0u $0.00 S0.400 SUO0 $134.975.17 $U.00 $134975.17 0,00 S0.00
Use ur disclosure of data conuined on this sheet is subject to the restriction on the title sheet ol this proposal. TA507

Price Proposal
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LJ HNSON GSA Long Beach and .fi;mla A
CONTR I_S Final Propo sal

Construction Savings Summary

_.:' g - 3 =l : = S o= e ,,_n‘. = ;__E',_-._;_u_-; ¥ '-'-'7 - -
: I (e Tl]
2007 $28.092 $28.,092 $0 $17,008 $10.072 $0) $1.012
2008 $158.700 $150,298 $16,533 $76,087 $45,056 $8.871 $3,751
2009 $0 $0 $0 $0 $0 $0 $0
Total Utility Incentives $286.922
Construction Period Savings $186.792
Total Payment included with Year | $473.714
Use or diselosure of data contained on this sheet is subject o the vestriction on the title sheet ol this proposal, wIs07
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\J ﬁHNSON GSA Long Beach and Santa Ana
CONTRU LS Final Proposal

100 42 62 205 27

12-Nov-07 28-Sep-07 28-Sep-07 1-Apr-08 28-Sep-07

Jate 20-Feb-08 09-Nov-07 29-Nov-07 23-Oct-08 25-0ct-07
ives $21,785 $42.641 $13,126 $201,000 $8,370
$22.046 $82,999 $49,151 $106,455 $4.,091
1 2007]  01-Jun-07 $0 $0 30 $0 $0
2 2007 01-Jul-07 $0 30 $0 $0 $0
3 2007] 01-Aug07 $0 $0 $0 $0 $0
4 2007]  01-Sep-07 $0 $0 $0 $0 $0
D 2007 01-Oct-07 $0 $3.,288 $1,947 $0 $330
6 2007 01-Nov-07 50 $6.,803 $4,029 $0 $341
7 2007| 01-Dec-07 $0 $6,917 $4,096 $0 $341
8 2008 01-Jan-08 $0 $6,917 $4.,096 $0 $341
9 2008 0I-Feb-08 $0 $6,917 $4.096 $0 $341
10 2008 01-Mar-08 $1,837 $6,917 $4,096 $0 $341
11 2008| 01-Apr-08 $1,837 $6,917 $4.,096 $0 $341
12 2008] 01-May-08 $1,837 $6,917 $4.096 $0 $341
13 2008 01-Jun-08 $1,837 $6,917 $4.,096 $0 $341
14 2008 01-Jul-08 $1,837 $6,917 $4,096 $0 $341
15 2008 01-Aug-08 $1,837 56,917 $4.096 $0 $341
16 2008] 0O1-Sep-08 $1,837 $6,917 $4,096 $0 $341
17 2008 01-Oct-08 $1,837 $6,917 $4.,096 $0 $341
18 2008] 01-Nov-08 $1,837 56,917 $4.096 $8.871 $341

Use or disclosure of duta contained on this sheet is subject o the restriction on the title sheet of this proposal. 6/15/07

Price Proposal 17



GSA Long Beach and Santa An:

Final Propo sal

($72,085.00) |

$12,353.00

Vil

$301,897.00

0 3.31% 5286,598.00
1 2008 $373,599.00 3.31% 67,686.00 -6.10% $12,861.00 4.11% $318,774.00 $302,620.00 105.6%
2 2009 | $385,965.00 | 3.31% |(862679.00)| -7.40% | $13,390.00 | 4.11% | $336,676.00 | $319,615.00 | 105.6%
3 2010 $398,740.00 3.31% ($58,381.00) | -6.86% $13,940.00 4.11% $354,299.00 $336,345.00 105.2% $5.32
4 2011 $411,938.00 3.31% | ($54,742.00) | -6.23% $14,513.00 4.11% $371,709.00 $352,873.00 104.9% $4.98
<) 2012 $425,573.00 3.31% ($53,014.00) | -3.16% $15,109.00 4.11% $387,668.00 $368,023.00 104.3% $4.83
6 2013 $439,659.00 3.31% ($52,037.00) | -1.84% $15,730.00 4.11% $403,352.00 $382,912.00 104.0% 474 )
7 2014 $454,211.00 3.31% ($51,132.00) | -1.74% $16,377.00 4.11% $419,456.00 $398,200.00 104.0% $4.66 R
i} 2015 $469,245.00 3.31% ($48,470.00) | -5.21% $17,050.00 4.11% $437,825.00 $415,638.00 104.4% $4.41 |
9 20106 $484,777.00 3.31% ($47,738.00) | -1.51% $17,751.00 4.11% $454,790.00 $431,743.00 103.9% $4.35 |
10 2017 $500,823.00 3.31% | ($48,145.00) | 0.85% $18,481.00 4.11% $471,159.00 $447,283.00 103.6% $4.38
11 2018 $517,400.00 3.31% | ($49,579.00) [ 2.98% $19,241.00 4.11% $487,062.00 $462,380.00 103.4% $4.51
12 2019 $534,525.00 3.31% | (%51,104.00) [ 3.08% $20,032.00 4.11% $503,453.00 $477,940.00 103.4% $4.65
13 2020 $552,217.00 3.31% ($51,234.00) 0.26% 520,855.00 4.11% $521,838.00 $495,394.00 103.7% $4.66 |
14 2021 $570,495.00 3.31% | ($53,129.00) [ 3.70% $21,712.00 4.11% $539,078.00 $511,760.00 103.3% $4.84 |
15 2022 $589,378.00 3.31% ($52,444.00) | -1.29% $22,604.00 4.11% $559,538.00 $531,183.00 103.8% $4.77 |
16 2023 $608,886.00 3.31% ($52,284.00) | -0.31% $23,533.00 4.11% $580,135.00 $550,737.00 103.7% $4. /L} -
17 2024 $629,040.00 3.31% ($53,626.00) 2.57% $24,500.00 4.11% $599,914.00 $569,513.00 103.4% p4.88 |
18 2025 $649,861.00 3.31% ($55,567.00) 3.62% $25,507.00 4.11% $619,801.00 $588,392.00 103.3% $5.06 |
19 2026 $671,371.00 3.31% ($57,604.00) 3.67% $26,555.00 4.11% $640,322.00 $607,874.00 103.3% $5.29 |
20 2027 $693,593.00 3.31% ($59,178.00) 2.73% $27,646.00 4.11% $662,061.00 $628,511.00 103.4% $5.39 |
21 2028 $716,550.00 3.31% ($60,447.00) 2.14% $28,782.00 4.11% 684,885.00 $650,178.00 103.4% $5.50 |
22 2029 $740,267.00 3.31% ($62,141.00) 2.80% $29,965.00 4.11% $708,091.00 $672,208.00 103.4% $5.66
23 2030 $764,769.00 3.31% [ ($65,019.00) | 4.63% $31,197.00 4.11% $730,947.00 $693,906.00 103.2% $5.92
24 2031 $790,082.00 3.31% | ($67,358.00) | 3.60% $32,479.00 4.11% $755,203.00 $716,933.00 103.3% $6.13 |
25 2032 $816,233.00 3.31% | ($69,781.00) | 3.60% $33,814.00 4.11% $780,266.00 $740,726.00 103.3% $6.35 |
20 2033 $843,250.00 3.31% [ ($72,291.00) | 3.60% $35,204.00 4.11% $806,163.00 $765,311.00 103.3% $6.58
27 2034 $871,161.00 3.31% | ($74,891.00) | 3.60% $36,651.00 4.11% $832,921.00 $790,713.00 103.3% $6.82
28 2035 $899,996.00 3.31% | ($77.585.00) | 3.60% $38,157.00 4.11% $860,568.00 $816,959.00 103.3% 47.06 ]
Use or diselosure of data contained on this sheet is subject o the reswiction on the tide sheet ol this proposal. i ) ad

Price Proposal

18



LJ HNSON GSA Long Beach and Santa Ana
CONTR I_S Final Proposal

Line No.  [Project Development Costs - TOTAL
Direct Labor
Man-  Costs (incl. Material
Item Description Hours Burden) Costs Sub-contract  Total Cost
1 Section 1- Project Level Costs from Project Development through D.O. Award
1.1 Johnson Contrals ESPC Development
1110
1111
1142
.11
1L ispect and Validate
1.1.13 S S ) S
Subtotal S 148,978
1.2 Subcontractor ESPC Development through D.O. Award
1.2.1 TekWork LLC S 6,800 | S 6,800
1.2.2 ACS Eleetrie S 880 | S 380
1.2 ITN Engineering S 2860 | S 2 860
1.24 Enertech Audit Costs S 21,750 | S 21,750
125 Curter-Burgess Development Design S 27500 | S 27.500
1.2.6 S
1.2.7 S
1.2.8 S
1.2.9
Subtotal S 59790 | S 59,790
Section | Total S 208,768
2 Section 2A - Project Level Costs from D.O. Award through Project Acceptance
2.1 Miscellancous Costs
2.1.1
212
213
.14
2.1.3
2.1.6
2.7
218
219
2.1.10
Subtotal S s
2.2 Direct Design/Management Costs
2.1
224
)9 3
26
: : N
2,29
2.2.10
ek
2212
Jesign/ Management Costs S -
Section 2.\ Total N @
Total Project Dircct Costs S 208.768
Use or disclosure of data contained on this sheet is subject to the restriction on the this proposa 61507
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LJ HNSON GSA Long Beach and Santa Ana

ECN 200 Chiller Planmt Optimization - Santa \na = T P
Cost Summary T e

Dircet Construction Cost
Construction Cost Detail

Refer to Attached Subcontractor Cost Estimates lor

Subtotyl

FCNM Total Estimated Cost | S (77.882 |

Price Proposal 20



JEHNSON
CONTRELS

GSA Long Beach and Santa Ana
Final Proposal

ECM 2.1: Chiller Plant Optimization - Santa Anu

Cost Detail

* “

‘Shop

B Houes

=
s 0 i

D

T

$63.415 |

S0

S0

S0

S0

S0

SO

S0

S0

S0

S0

S0

S0

S0

S0

S0

S0

Total S0 0 S

S0

563415

$ 63,415

Use or disclosure of data contained on this sheet is subject to the restriction on the title sheet of this proposal.

Price Proposal
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\J HNSON GSA Long Beach ;lml_\;m_l.;n \na
CONTRELS Santa An

ECN S0 L Long Beach

Lichting mprosements and Lightng Controls

| Cost Summanry

Total Cost

1.1 Direct Construction Cost

(Refer 1o Attached Subcontractor Cost Estimates for Construction Cost Deraily

Subtotal

| ECN Total Estinated Cost

5 64,437 |

Price Proposal 22



\J HNSON GSA Long Beach and Santa Ana
CONTR LS Final Proposal

ECNM 5.2: Lighting Improvements and Lighting Controls - Santa Ana

Cost Summary Total Cost

1.1 Direct Construction Cost
(Refer to Attached Subcontractor Cost Estimates for Construction Cost Detail)
1.1.11 Jolinson Controls and Vendor Material
1.1.12 Subcontractor S 319.066
Subtotal S 319,066
Percent Hours Rate

350,371

ECM Total Estimated Cost S

Use or disclosure of data contained on this sheet is subject Lo the restriction on the title sheet of this proposal.
23
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d HNSON G:SA Long Beach uml_.\;min_ -\l_l;l
CONTRSELS

| E MoToL: 333 KW Combined Heat and Power Generation - Long Beach

Fotal Cost |

E( ost Sunumary

tinn Cost Derail

1.1 tlh..\' Construction Cost
st Estimates for Constructi

(Refer to Attached Subcontractor (

LTS

Subtatal

ECNM Uotal Estimated Cost

Price Proposal



\_J HNSON GSA Long Beach and Santa Ana
CONTR LS Final Proposal

[ECw 1 S AW Cotnbined Heat and Power Generatin - Loy Beacl I |
Cost Detall
T -
I Lonsir 194 219N $21.95
Mol G Keopiacating Gewct 1 $SN5.814 3 VTS 14 $5. 3068 1 $595.177
Lliva Dusiig Systeris el S (3] St
Pt Kevanory Mo W Bl el S S st st
SCRCSYMe el 30 S0 S bl
Vadwsehoone dxoduinin - Sesned Avionuaiton 1 st SOLL UL L) ipe It L) U S5.000 65929
Mot Warer Expuamsion Tank i KU 1 e 1 s 0 Wit
Houe Wit Clictmwal Trcutinem Systei | 275U S0 i 4 232 S0 SUN2
75 Ton Sugede Stagee Mot Water Diven
Absu i Chilla i $04.1127 31 Pipe 32 $1.859 » 5570 So6450
Chintled Warer A Separaton - 4° i 1500 0 Pipe “ $252 S 31,732
Pungs 3 37500 S Pipe 4 SN 12 $455 34,744
Chullad Water P ik H M S
Lunbansor Wita Pussip el 51 1 Rl
Hlou W Puing el s M »
Tram Ol 200 S St N 3570
Shieve Metal 3 S SO | Sk Mesal 4 S250 | Sk Motal ] 3142
Parets Rt Duct o Reisoned RTU $SuU Si Metal L) 3437 | Sho Mol [ DNEE S0
Pigiag S0 50 S Pun ild $20.958 Pipe 237 316553 K
Pigine 31351 i 200 § LAY [ Vo $55.848 S 31 00024
Euithyuahs Valye Sl su Pipe 2 S p $910
Clas el S50 SU Pipe 4 $232 S
Ruol B ot and Pipuny 2. SU0 ) Pipe 32 3NS5V i
Stiuctirnl Hae tor Coson Backnure S.000 Pijwe L 34,324 Pipe 10 SV M)
Stiuciual Hase for SUR 2N ipe 23 $1.2v7 [0S + =32 )
Fipe Kowl Supsjioets o UL i) Pipe 0 $4.(47 Si
hoe Pipe iowel By Cal-Avch 0 [ S0
SSuu ) Pape 16 W9 M
e Teot s Clemmige 0 Fipe [0 $5.809 SO
Cunsuiiables 35,493 1) [ S0
Lot it i 0 S SU $24.903
Conerewe \Work I 5 S $IN7 000
Connerety s el 0 S S
Au Hiwidias Fateh el i 50 M)
P Supipnts 1 M) St |
Crane 0 [ SU 0
Nersu siieg! Stead Sigynivts fror SCR ciund Eguiip el
Flectrical 0 50 SU SU
Swituhpeur  MUC Moditwolvns Rl UL 0 50 S S M SROUU0
Lomduin Cublaie e 0.8 DL 0 S0 S0 S M S0 500
Cuntrals wod st wimnentation 22,04 it [0 SU S S 30,744 322004 575002
Miscellancous S0 SuU S0 S S St
St Assisbiiwe U S 4 325844 s | Cwnim 5 $378 S48
Trucking and Matssial Haidlig sU 50 S8 ST
Saweut - Core Dinbhng U [ ) $3.000 53,000
Rig Hul Coane - Dvines el Dguip Sexd u W S S0 0K S04
Ko uing Ui {1 s o $3. 200
Lok lilis | 1800 ) S0 2l
Tiucks | 1000 M) U Su
Niin L e X 100 i 10 »
M 1 3 st $6 €717 ) X
e I S — — - - :
L. e— -0 T W RS Y ) T N1 (TR BB T LA (CABEA ENMAIEA

Use or disclosure of data contained on this sheet is subject o the restriction on the title sheet of this proposal. 6/15/07
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GSA Long Beach and Santa Ana

Final Propo al

ECM 10.1: 335 kW Combined Heat .md Power Generation - Long Beach

Permit and Fee

n :
$ I

j E..SQ_I?’fb&al

$220.000

Summary ke R e S
 Ite Descri ption. Subcontracc MateﬂMbeét _Labor Cost_

$220.000

$11,730

$11.,730

Permits

$32,000

$32,000
$263,730

Total

Use or disclosuee of data contamed on this sheet is subject o the restrction on the titde sheet ol this proposal

PPrice Proposal
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\-J HNSON GSA Long Beach and Santa Ana
CONTR I_S Final Proposal

ECN 13.1: Water Conservation Upgrade - Long Beach

Cost Summary Total Cost

1.1 Direct Construction Cost
(Refer to Attached Subcontractor Cost Estimates for Construction Cost Detail)
111 lohnson Controls and Vendor Material
1LhA2 Subcontractor b 39,255

ECM Total Estimated Cost 5 52,276
Use or disclosure of data contained on this sheet 1s subject 10 the restriction on the title sheet of this proposal 613
27
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J

HNSON

GSA Long Beach and Santa \na

CONTR I_S Final Proposal
LOW FLOW PLUMBING PROGRAMS
Prepared For: JOHNSON CONTROLS
ESTIMATED Visitors
WATER/SEWER COST
(PER CCF)
TYPE OF MATERIAL Dev. Sales LABOR Project
Device RETROFIT Cost Cost Tax Cost QTy Cost
FLOW RESTRICTORS AERATORS-M $5.60 $0.30 $0.40 $5.70 37 $444 Y
TANK TOILETS TANK TOILETS $110.00 $5.00 $10.00 $65.00 2 $380 Y
KITCHEN NOZZLE KITCHEN NOZZLES $119.00 $5.00 $11.00 $55.00 2 $380 Y
FLOW RESTRICTORS AERATORS-W $5.60 $0.30 $0.40 $5.70 36 $432 Y
MENS TOILETS FLUSHOMETER TOILETS-M $240.00 $10.00 | $20.00 | $270.00 26 $14,040 Y
WOMENS TOILETS FLUSHOMETER TOILETS-W $240.00 $10.00 $20.00 | $270.00 34 $18,360 Y
URINALS REPLACE URINAL VALVE $130.00 $17.00 $12.00 | $130.00 17 $4,913 )
SHOWERHEADS SHOWERHEADS $8.20 $1.00 $0.80 $7.00 18 $306 Y
SINKS REPLACE SINKS W/ MECH. TIMER | $320.00 | $17.00 $23.00 | $160.00 73 $37.960 N
TOTAL $39,255

Pl on disclosure ol it contnmed o s sheet s subyect to the restenon on e e sheet of s proposad

Price Proposal
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\J%HNSON GSA Long Beach and Santa Ana
CONTR I_S Final Proposal

Line No. Project Direct Costs
Direct Labor
Man- Costs tincl.  Material Sub-
Item Description Hours Burden) Costs contract  Total Cost

“ e

2210
13|
) |
Sub-total Direct Desion Management Costs S 176843
Scetion 2A Total S 195,687
Total Project Direct Costs S 195,687
Lse or disclosure laty contained on this sheet is subject to the restriction on the title sheet of this proposal 6

Price Proposal 1





